Savannah River Site Liquid Waste Services

Section J-3

Final Solicitation No. DE-SOL-0008913

PART Illl = LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

ATTACHMENT J-3 —= WORK BREAKDOWN STRUCTURE

WBS WBS
Level Number WBS Title
Level 1 EM Office of Environmental Management (EM), HQ
Level 2 SR Savannah River Site
Level 3 | 0014C Program Baseline Summary (PBS) SR-0014C
Level4 |00 Contract Transition
01 Liguid Waste Operations
01.01 Tank Farms
01.01.01 Actinide Removal Process / Modular Caustic Side Solvent
Extraction Unit
01.01.02 Tank Farm Operations
01.01.02.01 Tank Space Management
01.01.02.02 Salt Feed Preparation
01.01.02.03 Sludge Feed Preparation
01.01.02.04 Bulk Waste Removal
01.01.02.05 Effluent Treatment Facility
01.02 Waste Vitrification
01.02.01 Defense Waste Processing Facility
01.02.02 Glass Waste Storage Buildings
01.03 Low Activity Waste Disposal
01.03.01 Saltstone Production Facility
01.03.02 Saltstone Disposal Facility (all operational Saltstone Disposal Units)
01.04 Salt Waste Processing Facility Operations (post transition)
02 Liguid Waste Operations Support
02.01 Saltstone Disposal Unit Construction
02.02 Salt Waste Processing Facility Integration
02.03 Salt Waste Processing Facility Transition
02.04 Tank Closures
02.04.01 Heel Removal & Residual Sampling
02.04.02 Tank Isolation
02.04.03 Tank Grouting
02.05 Safety Basis Upgrade Implementation
02.06 System Optimization
02.06.01 Next Generation Solvent Deployment
02.06.02 At-Tank Cesium Removal
02.06.03 Dry Feed Modifications
02.06.04 Melter Fabrication
02.06.05 Defense Waste Processing Facility Operational Improvements
02.06.06 Tank 48 Recovery
02.06.07 Technology Development and Deployment
02.07 Additional Glass Waste Storage Capability
03 Liquid Waste Program Support
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03.01 Management of Standards / Requirements Identification Document
20 Functional Areas

03.01.01 Management Systems

03.01.02 Quality Assurance

03.01.03 Configuration Management

03.01.04 Training and Qualifications

03.01.05 Emergency Management

03.01.06 Safeguards and Security

03.01.07 Engineering Program

03.01.08 Construction Program

03.01.09 Conduct of Operations

03.01.10 Maintenance

03.01.11 Radiation Protection

03.01.12 Fire Protection

03.01.13 Packaging & Transportation

03.01.14 Environmental Restoration

03.01.15 Facility Disposition

03.01.16 Waste Management

03.01.17 Research & Development Experimental Activities

03.01.18 Nuclear and Process Safety

03.01.19 Occupational Safety & Health

03.01.20 Environmental Protection

03.02 Management and Administrative Services

03.03 Government Furnished Services & Items

03.04 Legacy Benefits (Pension and Post Retirement)

04 Indefinite Delivery Indefinite Quantity

Note: In development of the Contract Performance Baseline (CPB), activities under C.3, Liquid
Waste Program Support, shall be assigned to direct work under C.1, Liquid Waste Operations,
and C.2, Liquid Waste Operations Support, as applicable. For C.3 activities not directly
allocable to C.1 and C.2 work scope, those costs shall be allocated across all C.1 and C.2 work
activities in the CPB. Allocation of costs in this manner will allow DOE to understand the true
cost to operate the individual facilities within the Liquid Waste system.
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